



# Resumes





### 1 Resumes

For the contractor ErgoGroup and subcontractor Scytl with more than 3.700 employees, it is essential to emphasize the knowledge management. Intellectual property is a key factor to be a leading company in the IT-business. The proposed project team reflects this focus on competence.

#### 1.1 Project management

The contractor takes the leading role in the management of the project; leaning on our methodology and experience. The focus for the project management is securing the delivery of our scope on time, with expected quality and costs.

The proposed project manager has long experience from project management and management in general, the last years from elections in Norway.

#### **1.2** Experience from elections in Norway and from secure eVoting-based elections

ErgoGroup as a vendor of elections in Norway for the last 20 years, has a wide experience and competence from pVoting. The competence cover all election phases for all types of Norwegian elections, including training of local election committees. Some of our key consultant election experts will join the project team.

Scytl as a worldwide leader in research, development and implementation of highly secure solutions for electoral modernization, will join the project team with experienced consultants. The consultants have experience from eVoting projects worldwide.

#### 1.3 Design, development and testing

The contractor's delivery method serves as a vehicle to deliver the project results, through a unique combination of system implementation and integration, using well recognized methods and principles. Our experience has proved that this can be applied for election solutions as well. All project team members adapt to this methodology. As a leading system integrator with secure business critical solutions, our software engineers have broad experience from systems development.





## 2 Proposed project team

Below our proposed project team is presented by name and role in the project. The team cover all project phases, including testing. The election experts will participate in the test phase as well as in the early phases of analysis and specification. See attached CV's.

| Role                         | Name                                                                          |
|------------------------------|-------------------------------------------------------------------------------|
| Project core team            |                                                                               |
| Project manager              | Dag Erik Rotnebo                                                              |
| Quality manager              | Sven Christiansen                                                             |
| Technical project manager    | Svein Winje                                                                   |
| Subproject leader evoting    | Gabriel Dos Santos Davila                                                     |
|                              |                                                                               |
| Project members evoting      |                                                                               |
| Cryptographic expert eVoting | Jordi Puiggiali                                                               |
| Election expert eVoting      | Onno Van Dommelen                                                             |
| System architect             | Sven Herzing                                                                  |
| System architect             | Gerard Cervello                                                               |
| System consultant            | Karoline König                                                                |
| System consultant            | Michael Serisier                                                              |
| System consultant            | David Alcoba                                                                  |
| System consultant            | Kristo Karr                                                                   |
| System consultant            | Dimitrios Kapanidis                                                           |
| System consultant            | Miquel Comas                                                                  |
| System consultant            | João Manuel de Vila Fernandes Orvalho                                         |
| System consultant            |                                                                               |
| Project members pvoting      |                                                                               |
| and adm.system               |                                                                               |
| Subproject leader pvoting    | Hanne Melby                                                                   |
| Subproject leader adm.sys.   | John Sørby                                                                    |
| Election expert pVoting      | Torleiv Næss                                                                  |
| Usability expert             | Yngve Skråm                                                                   |
| System architect             | Jan Arne Moen                                                                 |
| System consultant            | Anders Åberg                                                                  |
| System consultant            | Thomas Aaeng                                                                  |
| System consultant            | Lena Sæternes                                                                 |
| System consultant            | Gaute Lothe                                                                   |
| System consultant            | Per Hildebrand                                                                |
|                              | Several other consultants will participate in specific phases of the project. |